

Sammamish-WSDOT-King County ITS Improvement Project (Phases 1A & 1B)

Construction Engineering and Management Support Services

RFQ / Q & A

1	04/21/2020	Q: Any DBE or SBE goal for consultant?
		A: No DBE goal has been assigned to consultant. However, a voluntary SBE plan is strongly encouraged.
2	04/21/2020	Q: Are project plans and specifications on Builders Exchange?
		A: Project plans and specifications for both phases of the project are posted on Builders Exchange.
3	04/21/2020	Q: Why rebidding?
		A: Unfortunately, Phase 1B Project (Traffic Management Center) did not receive any bids the first time it was advertised. For this reason, we are re-advertising Phase 1B for bids.
4	04/28/2020	Q: Will the various installation portions of the fiber optic cable be an underground still or aerial installation now?
		A: Fiber will be installed per plans - primarily aerial with underground routing to existing signal traffic controllers.
5	04/28/2020	Q: Would there be a need for our company to provide compaction and material testing or would there be a need to sub-contract that out?
		A: The Contractor will perform testing with the construction manager reviewing testing reports per project specifications.
6	04/28/2020	Q: Will the inspection work for the management center work require a certified building or structural engineer?
		A: Inspection services do not require a certified building or structural engineer.
7	04/29/2020	Q: Are you retaining the service of the architect during construction?
		A: The architect is a subconsultant of the primary design consultant. Design construction support services will be provided during construction on an "as needed" basis.